

FORECAST OF ENGINEERING AND ASSOCIATED CONSULTANCIES

工程及相關顧問合約預報

2024 Q3 TO 2025 Q2
2024年第3季至2025年第2季

Title & Description of Consultancy Agreement 顧問合約名稱及說明	Type of Consultancy Agreement 顧問合約類別	Preliminary Date of Inviting Interest/ Proposals 初步邀請遞交意向書/建議書日期	Estimated Service Period 預計服務期	Name and Tel. No. of Contact Person 聯絡人姓名及電話	Preliminary Consultant Category (Preliminary Consultant Group) 初步顧問類別 (初步顧問組別)	Preliminary Complexity (Normal/Complex) 初步程度 (普通/複雜)
Highways Department 路政署						
Preventive Maintenance Programme (2024-2028) Upgrading/Improvement of Roadside Man-made Slopes/Retaining Walls in New Territories - Investigation, Design and Construction (NEC4 PSC Option A, BIM) 新界路旁人造斜坡/擋土牆防護維修計劃(2024-2028) 鞏固/改善工程- 勘查研究、設計及建造 (新工程合約 4 的專業服務合約 A 選項, 建築信息模擬)	I, DC 勘查研究、設計及建造	2024 Q3 2024 年第 3 季	65 months 65 個月	Mr. Kenneth W K LEE 李永強先生 2762 4099	GE (Group 2) 岩土和斜坡 (第 2 組)	Normal 普通
Independent Environmental Checker for Central – Wan Chai Bypass including its Road Tunnel and Slip Roads 中環灣仔繞道 (包括行車隧道及支路) 獨立環境查核人	I 勘查研究	2024 Q4 2024 年第 4 季	42 months 42 個月	Mr. Henry S. W. LO 盧樹榮先生 3741 2865	EP (Group 1) 環境 (第 1 組)	Normal 普通